
USDA - Natural Resources Conservation Service North Carolina

Practice: 325 - High Tunnel System

Scenario: #21 - High Tunnel, Low Snow and Wind Load

Scenario Description: Use in areas with low expected snow and wind loads. Quonset-style (round) manufactured frame of tubular steel (30 x 72 ft.) covered with 4-year 6
mil plastic. Costs are based on purchase of manufactured kit and landowner installation of structure. Structure must be installed to manufacturer's specifications. Associated
practices might include CPS Roof Runoff Structure (588), Underground Outlet (620), Critical Area Planting (342), Mulching (484).

Before Situation: Cropland where extension of the growing season is needed. Primary resource concern addressed will be plant health and vigor.

After Situation: High Tunnel structure has been installed and the growing season has been extended for 1-4 months on average. Plant health and vigor is improved.

Scenario Feature Measure: Area of Tunnel Installed

Scenario Unit: Square Foot

Scenario Typical Size: 2160

Total Scenario Cost: $8,783.37

Scenario Cost/Unit: $4.07

Cost Details

Component Name Id Description Unit Cost Qty Total

Labor

General Labor 231
Labor performed using basic tools such as power tool, shovels, and
other tools that do not require extensive training. Ex. pipe layer,
herder, concrete placement, materials spreader, flagger, etc.

Hour $20.07 71 $1,424.94

Materials

Hoop House, quonset style,
base package

1277

Includes the framework complete with all predrilled steel, hardware
and instructions. Includes 6 mil 4-year polyethylene film to cover
tunnel, and polylock for sides and ends for a quonset style (round
top) hoop house. Materials and shipping only, does not include
labor.

Square Foot $3.18 2160 $6,858.43

Mobilization

Mobilization, Material,
distance > 50 miles

1043

Mobilization cost of materials for special cases where the distance
from the supplier delivery point to the job site exceeds 50 miles.
The costs for shipping by UPS or bulk freight shipping to a location
within 50 miles of the job site have already been included in the
component price.

Dollar $1.00 500 $500.00



USDA - Natural Resources Conservation Service North Carolina

Practice: 325 - High Tunnel System

Scenario: #22 - High Tunnel, Low Wind or Snow Load, Intensive Sun

Scenario Description: Use in areas with low expected snow and wind loads. Quonset-style (round) manufactured frame of tubular steel (30 x 72 ft.) covered with 4-year 6
mil plastic. Because of extensive sun intensity, shade cloth is provided. Costs are based on purchase of manufactured kit and landowner installation of structure. Structure
must be installed to manufacturer's specifications. Associated practices might include CPS Roof Runoff Structure (588), Underground Outlet (620), Critical Area Planting
(342), Mulching (484)

Before Situation: Cropland where extension of the growing season is needed. Primary resource concern addressed will be plant health and vigor. High sun intensity
shortens growing season, or decreases crop quality.

After Situation: High Tunnel structure has been installed and the growing season has been extended for 1-4 months on average. Shade cloth protects crops from high
intensity of sun, allowing crop production and quality to continue into summer months. Plant health and vigor is improved.

Scenario Feature Measure: Area of Tunnel Installed

Scenario Unit: Square Foot

Scenario Typical Size: 2160

Total Scenario Cost: $9,372.13

Scenario Cost/Unit: $4.34

Cost Details

Component Name Id Description Unit Cost Qty Total

Labor

General Labor 231
Labor performed using basic tools such as power tool, shovels, and
other tools that do not require extensive training. Ex. pipe layer,
herder, concrete placement, materials spreader, flagger, etc.

Hour $20.07 71 $1,424.94

Materials

Hoop House, quonset style,
with shade cloth

2636

Includes the framework complete with all predrilled steel, hardware
and instructions. Includes 6 mil 4-year polyethylene film to cover
tunnel, polylock for sides and ends, and knitted shade cloth for a
quonset style (round top) hoop house in southern climates.
Materials and shipping only, does not include labor.

Square Foot $3.45 2160 $7,447.19

Mobilization

Mobilization, Material,
distance > 50 miles

1043

Mobilization cost of materials for special cases where the distance
from the supplier delivery point to the job site exceeds 50 miles.
The costs for shipping by UPS or bulk freight shipping to a location
within 50 miles of the job site have already been included in the
component price.

Dollar $1.00 500 $500.00



USDA - Natural Resources Conservation Service North Carolina

Practice: 325 - High Tunnel System

Scenario: #23 - Contiguous US Snow

Scenario Description: Used for contiguous US states in areas with high snowfall. A gothic style (peaked) manufactured frame of tubular steel (30 x 70 ft.) covered with 4-
year 4 mil plastic. Costs are based on purchase of manufactured kit and landowner installing the structure. Structure must be installed to manufacturer's specifications.

Before Situation: Cropland where extension of the growing season is needed. Additional resource concerns that may need to be addressed include soil erosion, soil
condition, water quality, water quantity, and plant condition.

After Situation: A high tunnel structure has been installed and he growing season has been extended for 1-4 months on average. Plant health and vigor has been
improved.

Scenario Feature Measure: Area of Tunnel Installed

Scenario Unit: Square Foot

Scenario Typical Size: 2160

Total Scenario Cost: $10,840.77

Scenario Cost/Unit: $5.02

Cost Details

Component Name Id Description Unit Cost Qty Total

Labor

General Labor 231
Labor performed using basic tools such as power tool, shovels, and
other tools that do not require extensive training. Ex. pipe layer,
herder, concrete placement, materials spreader, flagger, etc.

Hour $20.07 71 $1,424.94

Materials

Hoop House, gothic style,
base package

1278

Includes heavy-duty, gothic framework complete with all predrilled
steel, hardware and instructions. Includes 6 mil 4-year polyethylene
film to cover tunnel, roll-up sides, lumber, and polylock for sides
and ends for a gothic style (peaked top) hoop house. Materials
only, does not include labor.

Square Foot $4.32 2160 $9,340.83

Mobilization

Mobilization, Material,
distance > 50 miles

1043

Mobilization cost of materials for special cases where the distance
from the supplier delivery point to the job site exceeds 50 miles.
The costs for shipping by UPS or bulk freight shipping to a location
within 50 miles of the job site have already been included in the
component price.

Dollar $1.00 75 $75.00


